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S NO 626/1, GANGA DHAM, NEAR
YASHARAJ GARDEN KARYAL PUNE,
BIBEWADI, Pune, Maharashtra, 411037

Jairaj Realty Unit 9 LLP

Gaon, Pune Maharashtra 411045.

Sr. No. 36/1/1/, Office No. 802 8th Floor, Chordia G, Baner

SOLITAIRE Work Order
WO Date  16/12/2025
WONo. WO -WO-JRL-SO-MTM-BW -2025 - 0176 WO Revision 0.00
WO Revision Date 16/12/2025
To, Company Name :
BABA CONSTRUCTION Jairaj Realty LLP &amp;; Unit 9

Contact No : Site Name : MAHA TRADE MARKET(MTM)

Email: Site Address 1 SR.N0.577/2,577/3,C.T.S.
NO.359,418(P),BIBWEWADI
PUNE CITY PUNE

PAN :No: PAN :

GST No: 27BEAPP3059K3Z7 GST No: : 27AAOFS6123L1ZP

Valid Date: 16/12/2025

Com. Date: 16/12/2025

Subject :

Site Contact Person  Pravin Gurav 8788538496

Dear Sir,

This has reference to your offer submitted to us for MAHA TRADE MARKET(MTM) project and our
subsequent negotiation meetings, we are immensely pleased to confirm our intention of awarding the captioned
subject work to your esteemed organization on the techno-comercial terms & conditions cum stipulations
broadly depicted hereunder in the succeeding paragraphs.

Sr.No | Item Description Qty Unit Rate Rs. GST% Amount
MACHINERY HIRING CHARGES
1 Hiring Poclain 28.19 HOURS 2,400.00| 18 67,656.00
Specification :
Hiring Charges for Pock lain
2 Poclain Operator 15.00 DAY 833.34| 18 12,500.10
Specification :
Charges for Pock lain Operator
Contract Amount (A) 80,156.10
CGST 9% RD 7,214.05
SGST 9% RD 7,214.05
Total GST (B) 14,428.10
Total (A+B) 94,584.00
AMOUNT IN WORDS:
RUPEES NINETY-FOUR THOUSAND FIVE HUNDRED EIGHTY-FOUR ONLY.
WO Terms And Condtions :
1.General : Any dispute arising out of Local conflict shall be the sole responsibility of the Contractor & the consequences
arising out of the same shall needs to be effectively handled by the Contractor including necessary interaction
to be made With Local administrative authorities, an aid for its settlement, etc. complete.
2.Definations as  Owner / Employer shall mean M/s. Jairaj Realty LLP. and shall include their legal representatives, assigns or
applicable to successors. Contractor shall mean M/s. Baba Construction and shall include their legal representatives,
this contract : assigns or successors.
3.Duration of Time is the essence of this Contract. Contractor shall complete the entire scope of work within mutually
Work : agreed period from the date of readiness & handover the site to the Contractor for Work.
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4.Payment
terms :
5.Mode of
Measurement :
6.Water &
Electricity :
7.Safety :

8.Quality :

9.Labour :

10.Indemnity :

11.Insurance
and Statutory
Compliance :

12.Jurisdiction :

13.Liquidated
Damages:

14.Force
Majeure :

15.Defect

Liability Period

16.Termination

100 % Payment after completion of work & within 30 days after submission of certified copy of tax invoice
in prescribed format with the required back up at Solitaire Head Office Baner.
As per IS 1200.

One-point supply in Owner's Scope & its further distribution as per site requirement shall be in Contractor’s
scope

Contractor shall ensure that all your Workmen are provided with adequate safety equipment (i.e., PPE —
Personal Protective Equipment’s with full body harness — which shall largely comprise of IS branded Safety
belts, Helmets, etc.) While working Any injury or accident caused to your Workmen will be your sole
responsibility and the Consultant(s) / Owner(s) shall not be held responsible for the same.

The Contractor shall strictly adhere to & comply to the quality desired by the Owner and failing to which the
Owner reserves right to take the necessary actions including the levy of debits, etc. or as deemed suitable by
the Owner. Any inferior quality work as pointed out from time to time by EIC shall be made good by the
Contractor at his own expenses & no extra payment shall be made to the Contractor for such activity. All the
works to be executed shall be strictly as per the Item Specification, Material Specifications and as per
mentioned by the Owner & no deviations in the same shall be accepted.

Labours for all the activities to be arranged and borne by contractor with the necessary required supervision
including their food arrangements and accommodation.

The Contractor shall indemnify Owner (s) with his complete Site Staff & staff at the back office as well and
hold them harmless against all claims arising out of royalties of materials, taxes and patents payable by the
Contractor, compensation payable by the Contractor to their sub-Contractors / personnel, etc. and losses,
damages occurred to third party due to Contractors act of sheer negligence or carelessness , accidents/ fatal
accidents or any other cause connected with the execution of work under this awarded contract till the entire
period of this work.

Workmen Compensation, insurance of Workmen, third party liability insurance cover and all other relevant
insurances including Strict observance of labour laws as deemed applicable to this contract shall be under
the scope of the Contractor.

All disputes arising out of or in connection with this Work Contract shall be deemed to have arisen at Pune
and only Courts in Pune shall have an exclusive jurisdiction to determine the same.

a) Contractor shall be obliged to complete the contractual scope within the contractual time frame.

a 1) In the event of failure of Contractor to complete the work within the stipulated time period due to
reasons solely attributed to the Contractor, the contractor shall be liable to pay a liquidated damages at the
rate of 2% (Two percent) of the total contract value per week of delay.

a 2) Maximum Liquidated damages shall not exceed 5% of total Contract Value.

b) Contractor Shall not be relived from the obligations even in the event of applicability of the said LD,
Contractor shall complete the balance work within the time as mutually agreed further by both the parties.
¢) Any delay attributed to Force Majeure shall not be accounted for while evaluating the repercussion under
the clause of Liquidated damages as well as while calculating the incentive as well.

d) Similarly, in the event if the cause of delay is solely attributed to the owners cause then same shall be
recorded and the necessary time extension will be given to the Contractor.

For the purpose of this Contract, a force majeure event shall mean an event like An act of god or events
beyond the reasonable control of the affected party which could not have been expected to occur,
exceptionally adverse weather conditions, lightning, earthquake, cyclone, flood, volcanic eruption, landslide
or fire which prevent the Party claiming force majeure (‘affected party”) from performing its obligations
under this Contract and which act or event is

a. beyond the reasonable control of and not arising out of the fault of the affected party and

b. the affected party is unable to overcome such act or event by exercise of due diligence, reasonable efforts,
skill, and care and

c. has a material adverse effect on the Work.

The defect liability period shall be 12 calendar months (which shall include one monsoon) starting from the
date of handing over and upon issuance of completion certificate by owners EIC

In the event if the Contractor categorically fails to satisfy the Owner’s EIC / Principal Contractor with regards
to overall quality of the work executed / being executed, deployment of resources in adequate numbers,
overall speed of the work & finally about overall completion of the Project, etc. then the Owner reserves the
full rights to terminate the contract without assigning any reason by issuing termination 2 no’s (two) notices
each of 7 days in advance.

On such termination, Contractor should be obliged to stop the work and vacate the premises within the
stipulated time frame and the Owner is obliged to pay the dues in such stipulated time as agreed by the
contractor & towards the work executed till date.

17.Retention : No Retention shall be deducted from each R.A. Bill / Payment

Amendment

WO Terms & All the terms and conditions are mandatorily applicable to this amendment as per original Work order No

Condition: WO-CP&BPL-SW-_ - -2020-  which is unalter and unchanged up to entire tenure of this contract.
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